
1. SOLICITATION NO.2. DATE ISSUED 3. DATE OPENED PAGE 1 OF 1 PAGES
5/24/2001 6/26/2001

4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946 Sandra Hillebrandt, Contract Specialist
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
Lower Columbia River D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR
Pile Dike Repair Hickey Marine Enterprises, Inc. Siletz Boat Works, Inc. Bergerson Construction Company
 A. HIRED LABOR 6801 NW Old Lower River Road 5256 Yaquina Bay Road P O Box 387

Vancouver, WA 98660 Newport, Oregon 97365 Astoria, Oregon 97103
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) Yes Yes Yes
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGEDC. ADDENDA ACKNOWLEDGEDADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes Yes Yes

6.  NUMBER OF ADDENDA ISSUED SB SB SB
7A.
ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Piling, Douglas Fir, In-Place XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX

1AA First 7,500 Meters (M) 7,500 M 41.36 310,200.00$         26 195,000.00$        29 217,500.00$      32 240,000.00$        

1AB Over 7,500 Meters 2,000 M 36.49 72,980.00$           26 52,000.00$          28 56,000.00$        32 64,000.00$          

2 Pile Spreader, Douglas Fir, In-Place XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX

2AA First 320 Meters 320 M 59.3 18,976.00$           80 25,600.00$          99 31,680.00$        150 48,000.00$          

2AB Over 320 Meters 60 M 54 3,240.00$             80 4,800.00$            98 5,880.00$          150 9,000.00$            

3 Hardware, In-Place XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX

3AA First 3,500 Kg 3,500 Kg 14.73 51,555.00$           15 52,500.00$          11 38,500.00$        16 56,000.00$          

3AB Over 3,500 Kg 850 Kg 13 11,050.00$           15 12,750.00$          10 8,500.00$          16 13,600.00$          

4 Dike Piling Removal XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX

4AA First 150 Piles 150 Each 79.33 11,899.50$           50 7,500.00$            135 20,250.00$        75 11,250.00$          

4AB Over 150 Piles 30 Each 70 2,100.00$             50 1,500.00$            120 3,600.00$          75 2,250.00$            

5 Mobilization and Demobilization 1 Job XXXX 31,000.00$           XXXX 27,200.00$          XXXX 38,600.00$        XXXX 300.00$               

TOTAL SCHEDULE NO. 1 513,000.50$         378,850.00$        420,510.00$      444,400.00$        
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES

NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)

Advanced American Diving
P. O. Box 1630
Oregon City, OR 97045 $602,510
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